CONTRACT DATA REQUIREMENTS LIST (CDRL)

Page 1 of 1

DUATS-MGT-001

C3.2186

AJR-4

A. Contract line Item No. B. Exhibit C. Category (Check appropriate one)

TBD A ToP [ ™ [ Other [
D. System/item E. Contract/PR No. F. Contractor

DUATS DTFA01-C-00TBD TBD

1. Data ltem No. 2. Title of Data ltem 3. Subtitle

MGT-001 Event Reconstruction Report N/A

4. Authority 5. Contact Reference 6. Requiring Office

7. DD 250 Reqg’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT N/A ASREQ SEE BLK 14
[12. Date of First 13. Date of Subsequent
Submission N/A Submission N/A 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 10 and 11
DMO 1 1 0
Event Reconstruction Reports must be prepared and delivered no later than 48 hours after
the FAA's request.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total
o 1 1 0
G. Prepared By: H. Date |. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




|

DUATS-MGT-002

C3217

AJR-4

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line item No. B. Exhibit C. Category (Check appropriate one)
TBD A TOP [ ™ [] Other [J
D. System/litem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data Item No. 2. Title of Data Item 3. Subtitle
MGT-002 Government Furnished Information Deficiency N/A
4. Authority ? %%:t:ct Reference 6. Requiring Office

7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT D N/A ASREQ N/A
2. Date of First [13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 10 and 11
DMO 1 1 0
Deficiency Reports must be submitted within 30 days of deficiency discovery.
FAA response addressing deficiencies will be provided 30 Days after Deficiency Report
receipt.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date l. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line Item No. B. Exhibit C. Category (Check appropriate one)
TBD A TOP (O ™ [ Other [
D. System/item E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data item No. 2. Title of Data ltem 3. Subtitle
MGT-004 User's Guide N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-MGT-004 C3227 AJR-4

7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT D N/A ONE/R SEE BLK 14
2. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 11, 12, and 13
DMO 1 1 0
Contractor must provide FAA with link to Online User's Guide NLT 60 DACA.
Contractor must update User's Guide as required to reflect on-line service or as requested
by the FAA.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
16. Total
1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 212212012

17. Price Group

18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line Item No. B. Exhibit C. Category (Check appropriate one)
TBD A TDP [ ™ [J Other [
D. System/litem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data Item No. 2. Title of Data Item _ o 3. Subtitle
MGT-006 Status, Management Monthly Operations Statistics N/A
Report
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-MGT-006 C.3.2.1.8 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A MTHLY SEE BLK 14
12. Date of First 3. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Block 11, 12, and 13
DMO 1 1 0
Contractor must submit report NLT 15th of each month following first month that statistics
are available.
Reports to be submitted monthly through end of contract.
FAA directed adjustments to submitted reports must be incorporated in next delivery
following receipt of FAA comments.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date |. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group 18. Estimated Total Price




1

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line item No. B. Exhibit C. Category (Check appropriate one)
TBD A TDP [ ™ O Other [
D. System/item E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data Item No. 2. Title of Data Item 3. Subtitle
MGT-007 Change Proposals N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-MGT-007 C.3.2.31 AJR-4

7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ ASREQ
12. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Initial FAA Change Proposal review is 30 days.
Contractor must submit revised Change Proposal dispositioning FAA comment 15 days
after receipt.
Contractor must submit initial Change Proposal NLT 90 days prior to planned change
implementation.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date . Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL)

Page 1 of 1

A. Contract line item No. B. Exhibit C. Category (Check appropriate one)

TBD A ToP [ ™ [ Other []
D. System/item E. Contract/PR No. F. Contractor

DUATS DTFA01-C-00TBD TBD

1. Data Item No. 2. Title of Data Item 3. Subtitle

MGT-009 Facility Performance Statistics N/A

4. Authority 5. Contact Reference 6. Requiring Office

DUATS-MGT-009 Cc.3225 AJR-4

7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT D N/A SEE BLK 14 SEE BLK 14
12. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft ¢. Final Copies
Addressee Copies Reg. Repro
Blocks 10, 11, 12, and 13
DMO 1 1 0
Routine reports must be submitted every six months beginning six months after operations
begin.
Reports of QOS complaints must be submitted within within 30 calendar days of receipt.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date l. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group 18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line Item No. B. Exhibit C. Category (Check appropriate one)
TBD A TOP [ ™ [ Other [
D. System/item E. Contract/PR No. F. Contractor
DUATS DTFAQ1-C-00TBD TBD
1. Data ltem No. 2. Title of Data Item 3. Subtitle
MGT-010 QICP Certification Application N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-MGT-010 C3225 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ONE/R N/A
12. Date of First 3. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Drait c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Current QICP holders are not required to submit this CDRL.
Initial submittal required NLT 15 DACA.
Final submittal due 10 days after receipt of FAA comments.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




1

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line ltem No. B. Exhibit C. Category (Check appropriate one)
TBD A TDP [] ™ [ Other []
D. System/item E. Contract/PR No. F. Contractor
DUATS DTFAQ1-C-00TBD 8D
1. Data Item No. 2. Title of Data item 3. Subtitle
SAF-102 System Safety Program Plan N/A
4. Authority 5. Contact Reference 6. Requiring Office
FAA-DI-SAFT-102 C324 AJR-4

7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ N/A
12. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft ¢. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Draft System Safety Program Plan due with Contractor’s proposal.
The FAA will review the draft System Safety Program Plan as a part of the Contractor’s
proposal. The FAA and the Contractor will mutually agree upon the final System Safety
Plan and any additional supporting documentation at a Techinical Interchange Meeting to
be held foliowing contract award.
The Contractor must submit the final Final System Safety Program Plan and any required
additional documentaiton 30 days after the TIM.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 2/22/2012

18. Estimated Total Price

17. Price Group




CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1

A. Contract line item No. B. Exhibit C. Category (Check appropriate one)
TBD A Top O ™ O Other [J
D. System/ltem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data item No. 2. Title of Data Item 3. Subtitle
SAF-107 System Safety Hazard Analysis — Change Proposals | N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-SAFT-107 C.3.2.3.1 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ N/A
12. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Initial submittal due to accompany Change Request detailed in CDRL-MGT-007: Change
Proposals
Final due 15 Days after receipt of FAA comments
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date 1. Approved By dJ. Date
B. Weaver 2/22/2012

17. Price Group 18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL)

Page 1 of 1

A. Contract line Item No. B. Exhibit C. Category (Check appropriate one)
TBD A TDP [ ™ (1 Other []
D. System/ltem E. Contract/PR No. F. Contractor
DUATS DTFAQ1-C-00TBD 8D
1. Data ltem No. 2. Title of Data ltem 3. Subtitle
SEC-001 System Security Plan (SSP) N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-SE-001 C.3.2.71 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ N/A
12. Date of First 3. Date of Subsequent
Submission SEE BLK 14 Submission 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Initial draft SSP due 15 DACA.
Final SSP due 10 days after receipt of FAA comments.
SSP draft updates due on anniversary of submittal of Initial draft SSP or as required to
reflect system changes.
Final updates of SSP due 10 days after receipt of FAA Comments.
FAA has 30 days to review each Contractor submittal.
Submittal requirements valid for duration of Contract.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 212212012

17. Price Group 18. Estimated Total Price




—

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line item No. B. Exhibit C. Category {(Check appropriate one)
TBD A TOP O ™ [ Other [
D. System/ltem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data item No. 2. Title of Data item 3. Subtitle
SEC-002 System Characterization Document (SCD) N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-SE-002 C.3.271 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ N/A
2. Date of First 13. Date of Subsequent
P Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Initial draft SCD due 15 DACA.
Final SCD due 10 days after receipt of FAA comments.
SCD draft updates due on anniversary of submittal of Initial draft SCD or as required to
reflect system changes.
Final updates of SCD due 10 days after receipt of FAA Comments.
FAA has 30 days to review each Contractor submittal.
Submittal requirements valid for duration of Contract.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date . Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL)

Page 1 of 1

A. Contract line Item No. B. Exhibit C. Category (Check appropriate one)
TBD A TOP ™ O Other [
D. System/item E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data Item No. 2. Title of Data Item 3. Subtitle
SEC-003 Privacy Threshold Analysis (PTA) N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-3E-003 C.3.271 AJR-4
7. DD 250 Req'd 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ N/A
12. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Initial draft PTA due 15 DACA.
Final PTA due 10 days after receipt of FAA comments.
PTA draft updates due on anniversary of submittal of Initial draft PTA or as required to
reflect system changes.
Final updates of PTA due 10 days after receipt of FAA Comments.
FAA has 30 days to review each Contractor submittal.
Submittal requirements valid for duration of Contract.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 212212012

17. Price Group 18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL)

Page 1 of 1

A. Contract line ttem No. B. Exhibit C. Category (Check appropriate one)
TBD A TOP [ ™ O Other [
D. System/ltem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data ltem No. 2. Title of Data Item 3. Subtitle
SEC-004 Privacy Impact Assessment (PIA) N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-SE-004 C.327A1 AJR-4
7. DD 250 Reqg’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ N/A
N2. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Initial draft PIA due 15 DACA.
Final PIA due 10 days after receipt of FAA comments.
PIA draft updates due on anniversary of submittal of Initial draft SSP or as required to
reflect system changes.
Final updates of PIA due 10 days after receipt of FAA Comments.
FAA has 30 days to review each Contractor submittal.
Submittal requirements valid for duration of Contract.
Block 15
Contractor must deliver all CORLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date . Approved By J. Date
B. Weaver 2/22/2012

17. Price Group 18. Estimated Total Price




1

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line item No. B. Exhibit C. Category (Check appropriate one)
TBD A TDP [ ™ [ Other []
D. Systemiitem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data [tem No. 2. Title of Data item 3. Subtitle
SEC-005 information System Contingency Plan (ISCP) N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-SE-005 C.3.271 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ N/A
2. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Biocks 12 and 13
DMO 1 1 0
Initial draft ISCP due 15 DACA.
Final ISCP due 10 days after receipt of FAA comments.
ISCP draft updates due on anniversary of submittal of Initial draft ISCP or as required to
reflect system changes.
Final updates of ISCP due 10 days after receipt of FAA Comments.
FAA has 30 days to review each Contractor submittal.
Submittal requirements valid for duration of Contract.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date l. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group 18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL)

Page 1 of 1

A. Contract line item No. B. Exhibit C. Category (Check appropriate one)
TBD A TOP [ ™ [ Other []
D. System/item E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data item No. 2. Title of D_ata Item . 3. Subtitle
SEC-006 Information System Contingency Plan (ISCP) Test N/A
Plan and Results Report
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-SE-006 C.3.2.71 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ
12. Date of First 3. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14, REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Initial draft [ISCP Test Plan and Results Report due 15 DACA.
Final ISCP Test Plan and Results Report due 10 days after receipt of FAA comments.
ISCP Test Plan and Resuits Report draft updates due on anniversary of submittal of Initial
draft ISCP or as required to reflect system changes.
Final updates of ISCP Test Plan and Results Report due 10 days after receipt of FAA
Comments.
FAA has 30 days to review each Contractor submittal.
Submittal requirements valid for duration of Contract.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1 ‘
A. Contract line ltem No. B. Exhibit C. Category (Check appropriate one)
TBD A ToP [ ™ [ Other []
D. System/ltem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data Item No. 2. Title of_ Data item N _ 3. Subtitle
TST-001 Operational Capability Demonstration (OCD) Plan & N/A
Procedures
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-TST-001 C.3.2.6.1 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ONE/R
[12. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
Draft and Final OCD Plan and Procedures due as directed by the Contracting Officer.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL)

Page 1 of 1

A. Contract line item No. B. Exhibit C. Category (Check appropriate one)

TBD A TDP [J ™ O Other [J

D. System/item E. Contract/PR No. F. Contractor

DUATS DTFA01-C-00TBD TBD

1. Data ltem No. 2. Titie of Data item 3. Subtitle

TST-002 Operational Capability Demonstration (OCD) Report | N/A

4. Authority 5. Contact Reference 6. Requiring Office

DUATS-TST-002 C.3.2.61 AJR-4

7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)

LT A N/A ONE/R
2. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14, REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0

Draft and Final OCD Report due as directed by the Contracting Officer.

Block 15

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL

Instructions

16. Total 1 1 0

G. Prepared By: H. Date 1. Approved By J. Date

B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




L

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line Item No. B. Exhibit C. Category (Check appropriate one)
TBD A TDP [ ™ O Other []
D. System/litem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data ltem No. 2. Title of Data item 3. Subtitle
TST-004 Hardware/Software Modification Test Plan N/A
4. Authority 5. Contact Reference 6. Requiring Office

DUATS-TST-004

C.3.26.3

AJR-4

7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ
2. Date of First 3. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
HW/SW Mod Test Plan due 60 days prior to test.
Government has 30 days to review HW/SW Mod Test Plan
Final HW/SW Mod Test Plan due 20 days prior to test.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




CONTRACT DATA REQUIREMENTS LIST (CDRL)

Page 1 of 1 |

A. Contract line item No. B. Exhibit C. Category (Check appropriate one)
TBD A TDP [ ™ O Other []
D. Systemiltem E. Contract/PR No. F. Contractor
DUATS DTFA01-C-00TBD TBD
1. Data Item No. 2. Title of Data ltem 3. Subtitle
TST-005 Hardware/Software Modification Test Procedures N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-TST-005 C.3.26.3 AJR-4
7. DD 250 Req’d 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ
12. Date of First 13. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft c. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
HW/SW Mod Test Procedures due 60 days prior to test.
Government has 30 days to review HW/SW Mod Test Plan
Final HW/SW Mod Test Procedures due 20 days prior to test.
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
instructions
16. Total 1 1 B
G. Prepared By: H. Date . Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




i

CONTRACT DATA REQUIREMENTS LIST (CDRL) Page 1 of 1
A. Contract line item No. B. Exhibit C. Category {Check appropriate one)
8D A TOP [ ™ (O Other []
D. System/item E. Contract/PR No. F. Contractor
DUATS DTFAQ01-C-00TBD TBD
1. Data ltem No. 2. Title of Data item 3. Subtitle
TST-006 Hardware/Software Modification Test Report N/A
4. Authority 5. Contact Reference 6. Requiring Office
DUATS-TST-006 C.3.263 AJR-4
7. DD 250 Req'd 8. APP Code 9. Distribution Statement Required 10. Frequency 11. As of Date (AOD)
LT A N/A ASREQ
12. Date of First N3. Date of Subsequent
Submission SEE BLK 14 Submission SEE BLK 14 15. Distribution
14. REMARKS: a. b. Draft ¢. Final Copies
Addressee Copies Reg. Repro
Blocks 12 and 13
DMO 1 1 0
HW/SW Mod Test Report due 10 days after the test
FAA has 30 days to review HW/SW Mod Test Report
Final HW/SW Mod Test Report due 15 days after receipt of FAA comments
Block 15
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL
Instructions
16. Total 1 1 0
G. Prepared By: H. Date I. Approved By J. Date
B. Weaver 2/22/2012

17. Price Group

18. Estimated Total Price




